

REF NO: 013/2022/PMID/UMWP-1/RFB NOTICE 3

24 NOVEMBER 2023

CONSULTANCY SERVICES FOR uMWP-1: WATER CONVEYANCE INFRASTRUCTURE FOR 115 MONTHS

Dear Bidder,
TCTA acknowledges receipt of the requests for clarification listed in the attached table. The response to each request for clarification is provided in the attached table.
Yours faithfully

Azwi Nelwamondo

Senior Manager: Procurement

Email: info@tcta.co.za | Website: www.tcta.co.za



No.	Requests for Clarification	TCTA Responses
1	Clause 2 paragraph 1 on page 6 under the section Terms of Pricing for Services	The Commencement Date is triggered by the award of the contract (letter of
	states that staff billing rates, consultancy fee (fee percentage to remain fixed) and	acceptance), not the proposed tender/bid submission date - this is normal
	direct reimbursable unit rates and costs will stay in effect (without escalation) for	practice.
	12 calendar months after the Commencement Date and shall, after that, be	
	adjusted annually for escalation on the anniversary of the date. The consultant will	We agree that a bidder has no control over the award of the contract.
	have no control over the commencement date of the project and hence it is not	However, please note that we have put several measures in place to ensure
	certain how much escalation must be allowed for until the commencement date.	the contract is awarded within the Bid Validity Period of 120 calendar days.
	We herewith request that you please consider changing the base date for the	As such, bidders are not required or expected to make any provision for
	escalation to be the Tender Submission Date.	delays by TCTA to award the contract.
		Bidders are, however, required and expected to make use of the information
		in the bid document to compile their bids. The information includes, amongst
		other things, the following:
		The TCTA indicative programme is provided – see the date provided by
		TCTA for the "Award of Main PSP Contract" i.e., 1 April 2024. Seven (7)
		days after this date should be used as the base date for escalation
		purposes.