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REF NO: 012/2023/PMID/INFRASTRUCTURE/RFB NOTICE. 4 
      21 NOVEMBER  2023 
 
CONSULTANCY SERVICES FOR uMWP-1: SMITHFIELD DAM AND ASSOCIATED 

INFRASTRUCTURE FOR 95 MONTHS 

 

Dear Tenderer, 

 

TCTA acknowledges receipt of the Requests for Clarification listed below. The applicable response 

to each request for clarification is provided under each item. 

 

1. Reference to the above tender. 

 

Clause 2 paragraph 1 on page 6 under the section Terms of Pricing for Services states that staff 

billing rates, consultancy fee (fee percentage to remain fixed) and direct reimbursable unit rates 

and costs will stay in effect (without escalation) for 12 calendar months after the 

Commencement Date and shall, after that, be adjusted annually for escalation on the 

anniversary of the date. The consultant will have no control over the commencement date of the 

project and hence it is not certain how much escalation must be allowed for until the 

commencement date. We herewith request that you please consider changing the base date for 

the escalation to be the Tender Submission Date. 

 

TCTA RESPONSE: 

 

The Commencement Date is triggered by the award of the contract (letter of acceptance), not 

the proposed tender/bid submission date – this is normal practice.  

 

We agree that a bidder has no control over the award of the contract. However, please note that 

we have put several measures in place to ensure the contract is awarded within the Bid Validity 

Period of 120 calendar days. As such, bidders are not required or expected to make any 

provision for delays by TCTA to award the contract.  

 

Bidders are, however, required and expected to make use of the information in the bid document 

to compile their bids. The information includes, amongst other things, the following:  
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• The TCTA indicative programme is provided – see the date provided by TCTA for the 

“Award of Main PSP Contract” i.e., 1 April 2024. Seven days after this date should be 

used as the base date for escalation purposes.   

 

Yours faithfully 

 

 

________________ 

Azwi Nelwamondo  

Senior Manager: Procurement  
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