

# APPOINTMENT OF ENGINEERING PROFESSIONALS TO SERVE ON A PANEL OF EXPERT ADVISORS FOR A PERIOD OF 60 MONTHS

## TENDER BRIEFING SESSION 27 AUGUST 2021



## **AGENDA**











Welcome, Introduction and Purpose	Godfrey Mnisi
Objective/s of the Tender Briefing Session	Godfrey Mnisi
Scope Of Work	Paballo Motsamai & other Client representatives
Procurement & Tender Process	Godfrey Mnisi
Closing Remarks	Godfrey Mnisi

transform empower uplift







Opening, welcome and introduction





This RFB seeks to appointment individual Experts in *inter-alia* the following engineering disciplines Dams, Tunnels, Electro-Mechanical, Geotechnical, Process, Chemical, Control and Instrumentation and Operations and Maintenance with experience in the design, construction, operation and maintenance of bulk water supply and water treatment (specifically AMD) infrastructure, to serve on the PoE advisors. It further seeks to appoint a Contractual Expert with experience in the compilation of related construction contract documents, contract administration, claims management and dispute resolution based on the FIDIC suite of contracts as PoE advisor.

empower

uplift





## **TCTA PROJECTS**











Current projects that TCTA has been directed to implement include:

#### Projects at Preparation Phase:

- Berg River Voëlvlei Augmentation Scheme (BRVAS)
- uMkhomazi Water Project Phase 1 (uMWP-1)

#### Projects at Implementation Phase:

Mokolo And Crocodile River Water Augmentation Project - Phase 2A (MCWAP-2A)

#### Projects at Close-out Phase:

- Olifants River Water Resources Development Project Phase 2C (ORWRDP-2C)
- Maintenance and operations
  - Acid Mine Drainage (AMD)
  - Delivery and transfer tunnels of the Lesotho Highlands Water Project (LHWP)

#### Advisory:

- Programme Management Services to DWS in relation to Water Infrastructure Projects
- Mzimvubu Water Project (MWP)











 Advise TCTA on technical matters, including safety, pertaining to TCTA projects implementation, maintenance and operations.



 Provide a measure of independent assurance to TCTA of the technical validity and quality of designs, reports etc.




 Identify risks to TCTA, its projects and stakeholders, and propose measures for the avoidance, limitation, and mitigation of identified risks.











- Provide expert opinion on the likelihood, extent, and impact potential of procurement and contracting strategies on the project, claims settlement including settlement strategies.
- Participation and advice regarding dispute and arbitration hearings.

uplift empower





## **SCOPE OF WORK**

- Site visits during the construction monitoring period (typically 1 to 3 days duration per visit).
- A peer review of completed knowledge management products (e.g. reports, booklets, manuals, etc.).

Refer to RFB SCOPE of Work (SoW) for details.

















## PROCUREMENT PROCESS

### **Compliance submission**

- Mandatory documents / non mandatory
- Whether they designated mandatory or non-mandatory, all document are important for evaluation purposes.
- Complete the prescribed tender forms.

#### **Tender evaluation**

Stage 1: Returnables

Stage 2: Functionality

## Preferential Procurement Regulations, 2017

Stage 3: Price and BBBEE.

Stage 4: Objective Criteria

Stage 5: Supplier Vetting





## **PROCUREMENT**

A new word for water



#### 1. COMMUNICATION

All clarifications must be sent to tenders01@tcta.co.za

#### 2. CLOSING DATE

 24 September 2021 at 14:00 hrs at 265 West Avenue, Tuinhof Building, Stinkhout Wing, Ground floor, CENTURION, 0157

#### 3. REGISTRATION ON THE NATIONAL TREASURY'S CSD

Requirement.

#### 4. TENDER VALIDITY PERIOD

120 days from the closing date.

#### 5. FRONTING

Zero tolerance

#### 6. JOINT VENTURES

 Right to review the joint venture agreement or Memorandum Of Understanding



transform empower uplift





## **TCTA**

The Receiving Officer

e-mail: tenders01@tcta.co.za

**Telephone:** (012) 683 1200

Website: http://www.tcta.co.za/tenders



