



Ref No: 054/2024/PMID/MCWAP2/RFB Addendum No. 5

19 March 2024

**ABSTRACTION WORKS, PUMPING STATIONS, RESERVOIRS, PIPELINE, RELATED
MULTIDISCIPLINE WORKS, ANCILLARY WORKS**

ADDENDUM NO 4

Herewith please find Addendum No 5 which forms an integral part of the above-mentioned contract.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AS FOLLOWS:

1. Complete the section below and **without delay** email a copy of this page to TCTA, email address tenders01@tcta.co.za; for the attention of The Receiving Officer to confirm that you have received this addendum.

Regards

.....
Azwi Nelwamondo
Senior Manager: Procurement

I/We herewith acknowledge receipt of ADDENDUM NO 5 for CONTRACT NO. 054/2024/PMID/MCWAP2/RFB

SIGNATURE: DATE:

ON BEHALF OF:

ADDENDUM NO 5

1. ADDITION OF DRAWINGS AND THE LOCATIONS WHERE THE REDUCERS ARE TO BE INSTALLED AS WELL AS THE ACCOMPANYING BOQS.

The following drawings and the BOQ as referred to in **Notice #12** and attached herewith are hereby added to this RFB:

- 2A-C6-193_Rev T1
- 2H-C4-002_Rev T3 (depicting location of the installation)
- 2H-C4-027_Rev T3(depicting location of the installation)
- 2H-C4-050_Rev T3(depicting location of the installation)
- 2H-C4-065_Rev T2(depicting location of the installation)
- Bill 9 Variations BOQ.
- The Consolidated BOQ Summary Sheet.