



22 JANUARY 2026

REF NO: 054/2025/PMID/AGENTTUNNEL/RFB

ADDENDUM NO. 1

APPOINTMENT OF A CONSTRUCTION HEALTH AND SAFETY AGENT FOR UMKHOMAZI WATER PROJECT IN RESPECT OF THE WATER CONVEYANCE (TUNNEL) SYSTEM FOR A PERIOD OF 96 MONTHS

ADDENDUM NO. 1

Herewith please find Addendum No 1 which forms an integral part of the above-mentioned contract.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AS FOLLOWS:

1. Complete the section below and **without delay** email a copy of this page to TCTA, email address tenders01@tcta.co.za; for the attention of The Receiving Officer to confirm that you have received this addendum.

Regards

.....
Smangele Nkambule
Acquisition Manager: Capital Projects

I/We herewith acknowledge receipt of ADDENDUM NO. 1 for CONTRACT NO. **R-054/2025/PMID/AGENTTUNNEL/RFB**

SIGNATURE: DATE:

ON BEHALF OF:

ADDENDUM NO. 1

REF NO: 054/2025/PMID/AGENTTUNNEL/RFB

APPOINTMENT OF A CONSTRUCTION HEALTH AND SAFETY AGENT FOR UMKHOMAZI WATER PROJECT IN RESPECT OF THE WATER CONVEYANCE (TUNNEL) SYSTEM FOR A PERIOD OF 96 MONTHS

1. ADDITION OF PROJECT LOCATION AND FOOTPRINT TO THE RFB

Bulwer town is closer to the Smithfield dam component and tunnel intake structure. The water conveyance component (tunnel intake, tunnel, adits, shafts, and pipeline) spans several municipalities and includes ~40 km of superstructures that will require audits and inspections monthly. See the attached map.

The project footprint (map) depicted below is hereby added as ***Annexure N*** of the RFB.

Fig. Umkhomazi Water Project Municipal Demarcation

ANNEXURE N:FIG. UMKHOMAZI WATER PROJECT MUNICIPAL DEMARCATIION

